

**RFP 2021-10**

**REQUEST FOR PROPOSALS  
FOR  
CONTRACT NO. 2-FACILITY IMPROVEMENTS,  
GENERAL CONSTRUCTION  
AT THE  
MATERIALS RECOVERY FACILITY  
IN  
HILLBURN, NEW YORK**

**DATED JULY 1, 2021**

**TO: RECIPIENTS OF THE REQUEST FOR PROPOSALS**  
**FROM: ROCKLAND COUNTY SOLID WASTE MANAGEMENT AUTHORITY d/b/a  
ROCKLAND GREEN**  
**DATE: JULY 7, 2021**  
**SUBJECT: ADDENDUM NUMBER 2**

This Addendum Number 2 shall be part of the Request for Proposals No. 2021-10 for Contract No. 2-Facility Improvements, General Construction at the Materials Recovery Facility in Hillburn, New York issued by the Rockland County Solid Waste Management Authority d/b/a Rockland Green (hereinafter "Rockland Green") on July 1, 2021 (the "RFP").

This Addendum Number 2 changes the date of the pre-proposal meeting from July 13, 2021 to July 12, 2021 and provides an additional clarification regarding the issuance of the Contract.

**I. MODIFICATIONS TO RFP**

**a. Appendix L – Procurement Schedule**

The procurement schedule set forth in Appendix L to the RFP is hereby revised as set forth in Attachment 1 hereto.

**b. Appendix N – Contract**

The RFP currently indicates that the draft Contract will be issued by addendum prior to the mandatory Site visit and meeting. Proposers are advised that while the Contract will be issued by addendum, it will not be issued prior to the mandatory Site visit and meeting.

*[Remainder of page intentionally left blank]*

**ATTACHMENT 1**

*Deleted language is reflected as stricken text and added language is reflected as bold, underscored text*

**APPENDIX L  
PROCUREMENT SCHEDULE**

In accordance with Section III (a) hereof, the following sets forth the procurement schedule for this RFP:

<b>Activity</b>	<b>Date</b>
Issue RFP	July 1, 2021
Mandatory Site Visit & Meeting*	July <del>13</del> <u>12</u> , 2021
Deadline for receipt of questions concerning RFP	July 22, 2021
Proposal Submission Date	August 13, 2021
Proposal Evaluation Period	August 13, 2021- August 18, 2021
Contract Award	August 26, 2021
Execution of Contract	September 2, 2021

\* As noted in Section III (b) hereof, attendance at the Site Visit and Meeting is mandatory for any entity wishing to submit a Proposal. A failure to attend may preclude a company from proposing on the Project. Any and all are welcome to attend the mandatory Site Visit and Meeting at the MRF located at 420 Torne Valley Road, Hillburn, NY.

In the event a qualified representative of the Proposer is unable to attend the mandatory Site Visit and Meeting, it may submit to Rockland Green for its consideration documentation supporting the reason for missing the Site Visit and Meeting.

For planning purposes, each potential Proposer must notify Dee Louis, Engineer II at [dlouis@rocklandgreen.com](mailto:dlouis@rocklandgreen.com) in writing by 4:00 PM July 9, 2021 ~~one (1) week prior to the mandatory Site Visit and Meeting~~ to indicate the total number of individuals representing such potential Proposer that will be in attendance at the Site Visit and Meeting. Any individuals representing the Proposer at the Site Visit and Meeting must be employees or principals of the Proposer. (A Proposer may not use a surrogate as its representative at the Pre-Proposal Meeting and Site Visit.)